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This document provides WBS Dictionary information

for a BTeV WBS Level 2 project and all its subprojects.

BTeV WBS Dictionary

Basis of Cost Estimate

WBS Element Number:
1.15

WBS Element Name:

Control, Monitoring, and Event Readout (Data Acquisition) Software

WBS Element Definition:

This WBS element consists of the software needed to readout and log data from the front end processors including the run control performance monitoring of the data acquisition system.  It also includes the slow control, ie, detector monitoring software for high voltages, temperatures, pressures, etc. 

Ground Rules & Assumptions:
Software specification, development, integration, and testing, licenses (?) are contained in this WBS element.  System hardware is not included in that systems WBS element.



Estimate Source:
(Explain with reasonable detail)



Basis of Estimate:
(Explain with reasonable detail)

BTeV WBS Dictionary

Basis of Cost Estimate

WBS Element Number:
1.15.1

WBS Element Name:

BTeV-Standard Test Stand Hardware

WBS Element Definition:

This WBS element consists of a computer, interface card, and cables to develop and test the BTeV components.

Ground Rules & Assumptions:
The systems in BteV require test stands to develop and test their components this element consists of the common parts of these test stands.  System specific test hardware is included in the WBS element of that system. 



Estimate Source:
(Explain with reasonable detail)



Basis of Estimate:
(Explain with reasonable detail)
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